4
5 _—
=<

i —
v
s

/

HUNTSVILLE
Kathy Martin, P.E. i

o Diector Urban Development Department
b Engineering Division

GOVERNORS WEST ROADWAY IMPROVEMENTS
Project No. 65-14-RD12
October 17, 2014

Addendum #2

Attachment “A” is amended as follows:

Replace bid quantities with “replacement”, Attachment “A1”. Please use the revised attachment to submit
bid pricing; ALL BIDS MUST BE SUBMITTED USING ATTACHMENT “A1”. Contractors are authorized
to download revised quantities from website and paste to a CD-RW (preferably in a live/flash drive format)
which must be submitted with the original bid packet. In addition, two hard copies must be signed and
submitted with original bid packet. Bid must be submitted from the file (Quantities) provided and
downloaded from the City of Huntsville's website. Failure to do so may be cause for rejection of bid. The
City reserves the right to reject any altered bid resuiting from altering the bid CD in any manner.
Contractors should be mindful of making changes to formatting already established in column for Bid Unit
Price, as it may affect the outcome of their bid. In order to verify calculations are correct, Contractor may
choose to manually multiply those unit costs x bid quantities to ensure extensions are correct, prior to
printing and submitting with bid packet. If a price discrepancy is found on the CD-RW, or the correct
version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail.
However, calculations must be accurate and will be verified manually.

e Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the
particular bid item relative to the deletion or addition, even if the deletion or
addition references to deduct or add to the Total Base Bid.

Questions from Contractors:

Q. In Q&A portion of addendum #1, on page 6, says, “ but mainly he wanted to
make sure the contractors knew they were responsible for taking whatever is left on
site”. Since this is addressed under a question about the unclassified excavation,
I’m assuming that he is talking about any excess soil. Is this correct?

The Star of_ Alabama
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A. Yes, any excess soils such as topsoil or suitable fill material can remain in
approved stockpile areas. Material such as stumps, rootballs, trash, or other
unsuitable materials will need to be disposed of.

Q. The next question in the addendum is answered by just the opposite, it says it
can be left on site, which is correct? If the material that is excavated is not suitable
for structural fill and we have to use material from existing stockpiles on site, what
will become of the material that has been excavated? Left on site or hauled off?
A. Hauled off.

Q. Will any of the utilities adjacent to the roadway that is being removed, have to
be removed also? Such as waterlines, conduits, etc.......

A. The utilities can be abandoned in-place if not removed during normal
excavation.

Q. Pay item #38 roadway signs- calls for aluminum or steel signs, is this at the
contractor’s discretion or the owners?
A. Contractor’s discretion.

Q. Pay item #39 sign post — calls for galvanized steel or 2” square tubular steel, is
this at the contractor’s discretion or the owners?
A. Contractor’s discretion.

Clarifications:
1-The following statement from Page 1 of Attachment “B” is deleted regarding contract duration:

“The undersigned bidder understands that the Contract Time for completion of all work is
Ninety (90) calendar days."”

The following statement is added to Page 1 of Attachment “B” in place of preceding

statement; please insert attached revised Page 1 into Attachment “B’ to submit with the
bid.

The undersigned bidder understands that all work on the access drive, from STA
10+656.54 to STA 33+28.11 must be completed NO LATER than February 28, 2015. The
remaining work required on Governors West should be completed no later than May 31, 2015.
(Refer to City of Huntsville Standard Specifications, Section 80.11 — “Schedule of Liquidated
Damages”.



2-Option to Extend Existing Lighting Types and Spacing:

For relocation and extension of existing lighting system, the existing fixtures are
400W Metal Halide fixtures similar to Catalogue No. MPTR-SL-400.ies, 400 Watt Pulse-
Start Clear ED-28 Horizontal Burn, 40000 Lumens, 30’ Mounting Height, 5’ behind curb,
these are mounted on 30 foot square poles, with 2’ diameter concrete bases. As noted in
the bid tab, the contractor will be required to relocate 3 of the existing lights (move light
perpendicular to current location, with same offset from the proposed curb line), install 6
new fixtures as per the locations on the Utility Sheets (matching spacing and offsets of
existing lights), and provide Huntsville Utilities with 3 additional fixtures. Price shall
include all conduit, wiring, and any other materials necessary for complete installation.

Revisions to Quantities:

Attachment “A” has been amended; ALL BIDS MUST BE SUBMITTED USING
ATTACHMENT “A1” (attached and available on website for downloading).

All addenda are sent via email and recipients are requested to send a confirmation
of receipt of all addenda as soon as they are received. A response is MANDATORY
regardiess of your intent to bid the project. Acknowledgement of receipt of addenda is

mandatory using Attachment “C” * included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. The
attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced
project will become part of the contract documents.

Attachments: Electrical Plan
Lighting Plan per Option No. 1
Revised Quantities — Att. “A1”
Revised Page 1 — Attachment “B”

END OF ADDENDUM #2
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ATTACHMENT *“B”
PROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Building
320 Fountain Circle
Huntsville, Alabama

PROPOSAL OF

(NAME)

(ADDRESS)
TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

GOVERNORS WEST ROADWAY IMPROVEMENTS
PROJECT NO. 65-14-RD12

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefully examined the drawings or plans, bid documents, the specifications,
the general requirements, the supplement to general requirements, the general terms and conditions, this
proposal, the agreement, together with any addenda thereto, and agrees to furnish and deliver all the
materials, and to do and perform all the work and labor required to be furnished and delivered, done and
performed in and about the improvements as described above and in accordance with certain specifications
prepared and approved by the OWNER (City of Huntsville, Alabama). It is MANDATORY that any and all
addenda be acknowledged by the undersigned bidder on Attachment “C* which must be submitted with bid
package; otherwise, bid shall be rejected.

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are
approximate only and are subject to increase or decrease, and offers to do the work whether the quantities
are increased, or decreased, at the unit prices stated in the following schedule. The undersigned bidder also
understands that when lump sum bids are called for, he will be required to furnish all equipment, labor,
materials and other items or cost to construct a complete facility. The undersigned bidder further
understands that any deletions or additions designated on the outside of the bid envelope, must indicate the
particular bid item relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

Contractors are authorized to download quantities, Attachment “A”, or quantity revisions from COH
Engineering website and paste to a CD-RW (preferably in a live/flash drive format) of their choice which must
be submitted with the original bid packet. In addition, two hard copies must be signed and submitted with
original bid packet. Failure to do so may be cause for rejection of bid. The City reserves the right to reject
any altered bid resulting from altering the bid CD in any manner. If a price discrepancy is found on the CD-
RW, or the correct version of bid quantities is not submitted on the CD-RW which corresponds to the printed
hard copies, then printed hard copy prices submitted with original bid documents, with Contractor signature,
will prevail.

Certificates of Insurance are required naming the City as the Certificate Holder. Also, the name of the project
and project number should be included on the certificate. The Certificates should reflect the insurance
coverage required herein. In addition, a copy of the policy may be requested upon award. Certificates

signed using digital signatures will not be accepted unless accompanied by a written statement from the
insurance/surety company indicating that their electronic signature is intended as their signature. The

Certificates are to be signed by a person authorized by the Insurer to bind coverage on its behalf and must
indicate coverage will not be canceled or non-renewed except after thirty (30) days prior written notice to the
City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama 35804 ATTN: Penny
Kelly.

The undersigned bidder understands that all work on the access drive, from STA 10+56.54 to STA 33+28.11
must be completed NO LATER than February 28, 2015. The remaining work required on Governors West
should be completed no later than May 31, 2015. (Refer to City of Huntsville Standard Specifications, Section
80.11 — “Schedule of Liquidated Damages”).



